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[GV_AUTH_OFFICER]  

[GV_NAME_LINE] 

[GV_ADDRESS_LINE1] 

[GV_ADDRESS_LINE2] 

[GV_ADDRESS_LINE3] 

[GV_ADDRESS_LINE4] 

[GV_ADDRESS_LINE5] 

              Date: [GV_ISSUE_DATE] 

Job No: [GV_NOTIFNUM2] 

 

Re: Connection to the Electricity Distribution System at [GV_SINGLE_LINE_ADDR_PREM]  

 

Dear  Sir/Madam, 

 

 

Following recent correspondence regarding connection to the Electricity Distribution System, I enclose 

a Standard Connection Agreement No.XXXXXXX (the “Connection Agreement”) (two copies) for 

your consideration. Also enclosed is a copy of ESB Networks Ltd ‘General Conditions for Industrial and 

Commercial Customers and Generators to the Distribution System’ (the “General Conditions”) which also 

apply. 

The Connection Agreement is standard with a small number of site-specific details. These are 

highlighted in the explanatory notes below. It is important that these satisfy the Customers 

requirements.  

 

ESB Networks Ltd. cannot schedule work until a signed Connection Agreement is returned and 

contribution is paid as detailed below. 

 

Confirming the Site Specific Details: 

Company  

Address  -Please confirm that the Registered Office Address given below is correct. 

Schedule 1 -Please check that the Maximum Import Capacity and/or Maximum Export Capacity 

   levels are satisfactory to the Customer. 

Schedule 1  -Please confirm the contact name and telephone number. 

Schedule 2  -Please provide the name and position of the people to whom the Customer wishes us 

to send any notices. 

Signature    -The signature of the director representing the Customer is required. 

 

The Maximum Import Capacity (MIC) is the maximum capacity that the Customer can import from 

the Distribution System. Secondly (where relevant), it forms the basis of capacity charges in the 

Customer’s electricity bill.  The Maximum Export Capacity (MEC) is the maximum capacity that the 

Customer can export to the Distribution System. MIC and MEC are measured in kilo Volt Amperes 

(kVA).  Where relevant, the MIC and MEC are subject to use of system charges. 

 

I would encourage the Customer to read the enclosed Agreement and if the Customer is satisfied with 

it, return an executed copy and payment, to the details attached. 
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This Agreement is made between ESB Networks Ltd., having its registered offices at Clanwilliam 

House, Clanwilliam Place, Dublin 2 (hereinafter called the “Company”); and [GV_NAME_LINE] 

whose registered office is at [GV_SINGLE_LINE_ADDR ], (hereinafter called the “Customer”). 

 

Based on the information and load schedule submitted with the Customer’s Application and the 

Assumptions set out in Clause 12, the Company is pleased to offer the Customer a connection with a 

Maximum Import Capacity of [GV_MIC_KVA] kVA and/or Maximum Export Capacity of 

[GV_MEC_KVA]kVA subject to the following conditions 

 

1.0 Principle Components of the Offer: 

 

1.1 Maximum capacity at this location does not exceed the MIC and/or MEC as specified 

in Schedule 1 of the Connection Agreement. 

1.2 This offer lapses on the date specified in Clause 3.0 below. The offer is in current 

money. Any outstanding balance on the Capital Contribution shall be adjusted on the 

first business day of each calendar year from the year of offer issue and in accordance 

with the Harmonised Index of Consumer Prices (HICP). 

  

The Customer is required to: 

 

1.3 Provide full payment of a Capital Contribution of € [GV_CC_TOT] inclusive of € 

[GV_CC_VAT] VAT at the time or times set out in clause 5.0 of this Quotation 

Letter. 

 

1.4 Pay the Operation and Maintenance Charges (O&MC) as specified in Clause 5.2 of 

this Quotation Letter on a yearly basis from Connection Agreement Effective Date.
1
 

 

1.5 Return a signed copy of the attached Connection Agreement and the Interface 

Undertaking
2
 together with Capital Contribution as outlined in Clause 5.0 of this 

Quotation Letter. 

 

1.6 Post a capacity bond  at the Third Stage Payment as set out in Clause 5.1 of this 

Quotation Letter. 

 

1.7 Provide evidence of a current TUoS Agreement
3
 with the TSO where the MEC (as 

stated in schedule 1 of the Connection Agreement) is 5000kW or greater. 

 

1.8 Where applicable, transfer to ESB for a nominal fee of €1.00 all the Contestable 

Components referred to in Clause 12 herein and if applicable provide a Terminal 

Sub-Station to ESB specification and transfer to ESB for a nominal fee of €1.00 

together with good title to the Contestable Components and sub-station and the sub-

station site, together with all necessary Consents in respect thereof without limitation 

including easements for cable/duct routes as detailed in Undertaking and Indemnity 

(see Appendix 1, Connection Agreement), in advance of the Connection Agreement 

Effective Date. 

 

                                                           
1
 O+M charges are typically invoiced at the start of the year. However where energisation is effected 

during the year a pro-rata charge of the annual charge will apply 
2
 See Schedule 4 of Standard Connection Agreement for Interface Undertaking in favour of ESB and 

Appendix 6 of this Quotation Letter for Interface Undertaking in favour of TSO. 
3
 This Agreement sets out the terms and conditions upon which the TSO and the User have agreed in 

relation to the use by the User of the Transmission System. 



 

Quotation Letter   Revision November 2012July  2016 Page 3 of 27 

1.9 Where the Customer has elected to carry out Commissioning Tests over all (and not 

some) of the Contestable Components as further set out in this Connection 

Agreement and in particular, without limitation, Appendix 3 of the Connection 

Agreement “Contestable Commissioning”,  “Contestably Commission”, 

“Contestably Commissioned” and like phrases shall be construed accordingly. For 

the avoidance of doubt, the Customer may only elect to Contestably Commission all, 

and not some, of the Contestable Components.   

 

1.10 For the avoidance of doubt, with exception of use in the defined terms “Contestable 

Commissioning”, “Contestably Commission” and “Contestably Commissioned” 

references to “Commissioning”, “Commissioning Tests” and like phrases (as 

defined in the General Conditions)  shall refer to the Customer’s commissioning of 

Customer’s Connection Equipment only (as defined herein). “Customer’s 

Connection Equipment” means Customer’s Equipment other than Contestable 

Components. “Company Commissioning”, “Company Commissioning Tests” or a 

reference to the Company carrying out or conducting or otherwise engaging in 

Commissioning, Commissioning Tests or Contestable Commissioning  means, as the 

context arises, commissioning of the Company’s Connection Equipment (including 

Contestable Components in circumstances where the Customer has elected not to 

carry out Contestable Commissioning) by the Company or ESB on behalf of the 

Company.   

 

1.91.11 Submit an Electro Technical Council of Ireland wiring certificate or declaration of 

fitness (where applicable) prior to the Connection Agreement Effective Date (as 

defined in the General Conditions).  

 

Please note by signing and returning the Connection Agreement, the Customer also agrees to 

be bound by the Undertaking and Indemnity Clauses (see Appendix 1, Connection 

Agreement). 

  

2.0 The Company’s Offer: 

 

This Quotation Letter together with the Connection Agreement between the Company and the 

Customer form the Company's offer for connection to the Electricity Distribution System. 

However, in the event of any inconsistency between this Quotation Letter and the Connection 

Agreement or the Distribution Code, insofar as any inconsistency exists, the Connection 

Agreement or the Distribution Code, as appropriate, prevails except insofar as payment rights 

of the Company are concerned. 

 

3.0 Acceptance of Offer: 

 

This offer is valid until [GV_Q_VALID_TO]
4
. After this date, this offer including the 

Agreement, if not so accepted by the Customer, will lapse unless otherwise agreed in writing 

between the Parties. This offer may be accepted by returning the following Acceptance 

Requirements to the Company: 

 

3.1 The Connection Agreement duly executed and made effective by compliance with 

the conditions precedent to the Connection Agreement listed in Part 1 of Schedule 3 

of the Connection Agreement.  

                                                           
4
 In the event that the connection is subject to transmission deep reinforcements (see Statement of 

Transmission Works and Firm Access Quantities) then the offer is valid as per the date above, or 50 

business days after the constraint information is issued by the TSO. 
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3.2 Payment of the First Stage Payment (including all applicable VAT) in accordance 

with Clause 5.0. 

3.3 (where applicable) Power Quality Data, (see clause 18.0). 

3.4 (where applicable) Declaration of Independence from Contiguous Wind Farms (see 

clause 20.0). 

3.5 Where the MEC is 5MW
 
or greater evidence of a current TUoS Agreement with the 

TSO. 

3.6 Where applicable, notification as to those Contestable Components that the Customer 

requests to retain ownership of.  If no such notification is received, Clause 12.19.5.2 

hereto shall apply. 

 

 (hereinafter referred to as ‘the Acceptance Requirements’) 

 

The Company’s Connection Works cannot be scheduled until the above acceptance 

requirements are completed. Where the applicant is being processed as part of a group and 

some or all of the connection assets are shared with other applicants the Company’s 

Connection Works cannot be scheduled until acceptance requirements are complete for all 

parties sharing the assets, or offers issued to these parties have lapsed. 

 

 

4.0 The Method of Connection and Works programme: 

 

Notwithstanding anything in the Agreement to the contrary and without limiting any other 

obligations of the Customer, the provisions which refer to the carrying out of the Connection 

Works are in all respects conditional on and subject to the Company being satisfied that:- 

 

4.1 The Acceptance Requirements set out in Clause 3.0 above have been met;  

4.2 The Customer has furnished evidence that the necessary planning permissions for the 

relevant Connection Works have been obtained; 

4.3 The Customer has paid any outstanding Charges due to the Company. 

[Z008] 

 

The timescales and periods provided are expected amounts provided for the Customer’s 

benefit in financial planning for their generation facility and for Company Termination rights 

(see Clause 19.0) and in no way form a firm commitment by the Company to commit to these 

as part of the Connection Works. 

 

The Company reserves the right at any time to change the method of connection as outlined in 

Clause 4.0 of the Quotation Letter for any reason and assuming the Company is acting in 

accordance with Good Industry Practice where there are no adverse changes in the Connection 

Charges.  

 

Where there is a resulting reduction in cost attributable to the Customer, the Company’s 

refund policy, as set out in the Joint TSO/DSO Group Processing Approach Pricing Principles 

Guidelines (as may be amended from time to time), will apply.  

 

The TSO deep reinforcements associated with this project are provided under separate cover.  

Please note that these works – which are subject to change from time to time – are required to 

be completed before the Customer’s Facility has firm access to the Transmission System. 

 

[Z008A] 

 

 5.0 Connection Charges: 
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The list of Connection Charges5 are specified below. 

Explanation of these charges is detailed in Schedule 1 of the General Conditions. 

 

 

Bonds6 / Ongoing Charges  

 

   

Type of Charge Amount  before VAT €  VAT € Total € 

Operation and Maintenance 

Charge (O&MC)7 

Distribution Assets 

Transmission Assets8 

 

 

[GV_OGSC_NET] 

To be advised 

 

 

[GV_OGSC_VAT] 

To be advised 

 

 

[OGSC TL] 

To be advised 

Capacity Bond N/A N/A [CAP BOND] 

 

 

 

Capital Contribution (as set out in Appendix 2). 

 

Type of Charge Amount  before VAT €  VAT € Total € 

Identified connection costs [GV_CC_NET]   [GV_CC_VAT] [GV_CC_TOT] 

Pass Through Costs identified 

to date 

To be advised To be advised To be advised 

Total Capital Contribution [GV_Q_TOTEXCL] [GV_Q_VATAMT] [GV_Q_TOTINCL] 
  

 

The payment schedule is as follows: 

 

First Stage Payment: In accordance with CER/09/138 an initial non-refundable payment on 

acceptance of the Connection Agreement being  

 

For non-contestable offers, the greater of (a) or (b) below: 

 

(a) 10% of the Capital Contribution (including any estimated pass through costs at 

date of offer issue), or 

(b) the lesser of €10,000 per MW of MEC or 50% of Capital Contribution (including 

any estimated pass through costs at date of offer issue), or 

 

For contestable offers, the greater of 10% of the Capital Contribution (including any estimated 

pass through costs at date of offer issue) or €10,000/MW. 

(“the First Stage Payment”) 

  

This requirement was further modified by CER/11/083, which set out that the amount required 

on offer acceptance would vary based on the Scheduled Planning Permission date
9
 (as per 

Clause 4.0 above). On this basis the amount payable at offer acceptance is  

 

                                                           
5
 For a breakdown of charges please refer to the current approved version of the Standard Pricing 

Approach for Connecting Renewable Generators to the Distribution Network or where applicable, 

Charges for Connection to the Distribution System. 
6
 Note the Customer may provide a cash payment (in the form of Electronic Funds Transfer/cheque 

payment to the Company) in lieu of the Bonds requested to be provided herein as security.   
7
 The O&MC charge includes the rates element of € [RATES_ELEM] excl VAT 

8
 The Facility may  also be liable for Ongoing Service charges on transmission assets. These charges 

will be advised once available. 
9
 Please note that – as set out in clause 4.0 – the Scheduled Planning Permission Date assumes offer 

acceptance within 50 days of offer issuance 
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Amount of payment;  

 

The balance of first Stage Payment will be payable one year in advance of the Scheduled 

Planning Permission Stage.  

 

Second Stage Payment:  A second payment such that together with the First Stage Payment 

the combined payments total 65% of the required Capital Contribution including any known 

estimated Pass Through Costs.  This payment is due within thirty business days of request for 

payment and must be made before construction of the Company’s Connection Works begins 

(“the Second Stage Payment”) 

 

Third Stage Payment: A third payment such that 90% of the required Capital Contribution 

(including any identified Pass Through Costs) has been recorded post third stage payment.  

This payment is due within thirty business days of request for payment and one calendar month 

before the Connection Agreement Effective Date (“the Third Stage Payment”) 

 

Final Stage Payment the balance of the Total Capital Contribution (including any outstanding 

Pass Through Costs, any refunds due to other developers, the Distribution Use of System 

(DUoS) Customer or the Grid Upgrade Development Programme (GUDP) fund) when 

applying for data validation and before export data is sent by the Company to Single Electricity 

Market Operator (SEMO) for payment (“Final Stage Payment”) 

 

For a full breakdown of Capital Contribution, please see Appendix 2 of this Quotation Letter. 

For payment required at offer acceptance please see the attached Payment Request. 

 

 

5.1 Bond(s) (where applicable) and Capacity test 

  

 

5.1.1 Capacity Test 

 

For the avoidance of doubt this Clause 5.1.1 applies to all Customers irrespective of their 

Maximum Export Capacity level. 

 

In accordance with CER/09/138, in the event that the Customer fails to export at least 95% of its 

contracted MEC within one year of its Connection Agreement Effective Date then the MEC will 

be reset to the level achieved in the 12 months since the Connection Agreement Effective Date 

(which date will have been notified to the Customer in writing.)  

 

5.1.2 Capacity Bond where MEC is greater than 5MW 

 

In accordance with CER/09/138, in addition to the Capital Contribution set out in the Customer 

Standard Connection Offer, the Customer with an MEC greater than 5MW is required to provide 

a Capacity Bond at the Third Stage Payment before Commissioning and Energisation or two [2] 

years from the start of the construction of the Shallow Connection Works whichever is the earlier 

provided always that the Customer who does not post the necessary bond will not be 

Energised.  Subject to section 5.7.8 of CER/09/138, the format of the bond will be as prescribed 

by the Company based on the agreed MEC (reference Schedule 2A, Connection Agreement and 

Clause 8 of the General Conditions). 

 

The Capacity Bond will be returned in full provided the Customer reaches a minimum of 95% of 

agreed MEC within one year of its Connection Agreement Effective Date and achieves an 

Operational Certificate within 12 months of its Connection Agreement Effective Date.  
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The Customer must ensure that there is a valid Capacity Bond in place for  49 months after the 

Connection Agreement Effective Date unless the Company has confirmed in writing that the 

Capacity Bond is no longer required.  

In addition to above in the event that the Customer: 

 

a) fails to export at least 95% of its contracted MEC within one year of its Connection 

Agreement Effective Date and/or 

 

b) fails to achieve an Operational Certificate within 12 months of its Connection Agreement 

Effective Date,  

 

then 

(i) A portion of the Capacity Bond will be drawn down as outlined in CER/09/138  

(ii) The MEC will be reset to the level achieved in the Capacity Test as set out in 

Clause 5.1.1. above. 
 

 

5.2 Operation and Maintenance Charge  

  

 An Operation and Maintenance Charge (O&MC) is applied to this Connection and 

payable from the Connection Agreement Effective Date This charge incorporates 

maintenance, rates, operations and indirect overheads attributable to maintaining the 

Facility. 

 

This is an annual charge which is revised annually and approved by the Commission. It 

covers the average annual operation and maintenance cost the Company will incur over 

the Term of the Connection Agreement. The Customer and/or any legal successors in title 

will be responsible for payment in full for the period of connection.  

 

The O&M Charge may be recalculated if another Facility is either connected to or 

disconnected from the connection assets at any time in the future over the Term of this 

Connection Agreement. A revised O&M Charge will apply then and the Company will 

advise the Customer accordingly.  

 

 5.3 Pass Through Costs 

The Customer is advised that certain costs are pass-through (“Pass Through Costs”) from 

the Company to the Customer who will be responsible for payment in full. The majority of 

these costs will be determined at the detailed design and construction phases of the 

Company’s Connection Works and will be advised to the Customer at that point. However 

where feasible an estimate of these costs or information which may allow the Customer 

estimate the costs, will be provided at offer stage on the basis such estimates or information 

is not a obligation by the Company to commit to these estimates or information.  

 

Full payment of actual/incurred Pass Through Costs in addition to the balance of the cost of 

the Company’s Construction Works must be provided at Final Stage Payment. These 

additional charges include all costs associated with: 

 

 Consents – e.g. costs associated with serving and enforcement of Consents 

including without limitation costs associated with planning permissions, changes 

to routes, lock-outs etc. 

 Volume changes – where the detailed design gives rise to a longer (or shorter) line 

route than originally envisaged the associated charge will be adjusted accordingly.  
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In addition, any change in the ratio of overhead line to cable will bead to an 

adjustment. 

 Forestry – costs associated with forestry compensation.  Typically no estimate is 

available at offer issue. 

 Access for material delivery – costs associated with exceptional access 

requirements for material delivery e.g. use of ATVs, helicopters 

 Civil Works – civil works costs of Terminal substations and cable where 

appropriate. Please note that where the civil works relate to dedicated assets the 

offer is issued on the assumption that the Customer will undertake these works 

 Cost of road opening licenses where cable works are undertaken by the Company . 

Please note that where the costs of road opening licenses civil works relate to a 

dedicated cable the offer is issued on the assumption that the Customer will 

negotiate these licenses and incur these costs directly  

 Site Purchase – all costs associated with the purchase of sites required for 

connection assets. Please note that where the site purchase  relates to dedicated 

assets the offer is issued on the assumption that the Customer will provide a site 

free of charge to the Company. 

 110kV cable – all costs associated with 110kV cabling where more that 1km of 

cable is required 

 TSO Pass Through costs – i.e. charges imposed by the TSO on the Company 

which cannot be recovered by the Transmission Asset Owner (TAO).  These costs 

are project specific and are passed directly to the Customer .e.g. the costs of 

consents, planning permission and wayleaving for the transmission element of the 

project. 

 Cable Testing – required to detect defects in cable post installation.  

 Security – security will be required at certain stations to prevent material theft 

which -  in addition to adding to costs – will potentially delay energisation. 

 commissioning –any costs or expenses borne by the Company associated with 

Commissioning Tests and/or Contestable Commissioning and Company 

Commissioning. In respect of Contestable Commissioning, this includes, without 

limitation: 

o The review and assessment by the Company and/or ESB of the 

Customer’s proposed commissioner(s); and 

o The Company and/or ESB’s auditing assessment and witnessing 

Contestable Commissioning.  

 

 

The above list is not exhaustive. 

 

The Company shall, during the course of constructing the Company’s Connection Works, 

use all reasonable endeavours to achieve the solution as specified which is deemed 

technically acceptable by the Company in the circumstances pertaining at the time using its 

Planning Guidelines.   

 

On completion of construction but prior to Final Stage Payment: 

 if the actual Pass Through Costs incurred by the Company exceed the prepaid 

estimated costs as aforementioned then the Customer shall reimburse, on a full 

indemnity basis, the Company for the balance between the prepaid estimated Costs 

and the costs actually incurred; or  

 if the actual Pass Through Costs incurred by the Company are less than the 

prepaid costs as aforementioned then the Company shall reimburse, on a full 

indemnity basis, the Customer for the balance between the Pass Through Costs 

actually incurred and the prepaid estimated costs.  
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The Company shall as soon as reasonably practical inform the Customer of any variations 

to the original estimated Pass Through Costs. Once the Final Stage Payment has been 

invoiced to the Customer and assuming this is paid by the due date, there will be no 

further charge or rebate to the Customer with respect to these costs
10

. The Company shall 

use reasonable endeavours to mitigate any increase to the original estimated Pass Through 

Costs. 

 

5.4 Project Management  

In the case of a contestable offer, the quotation made to the Customer by the Company 

includes a dedicated contestable charge estimate of €[amount] ex. VAT  for works 

including specification and design approval, construction review, supervision, and 

Commissioning (and if applicable, Contestable Commissioning) of the Contestable 

Components to be constructed by the Customer as listed in Clause 4.0 above.  The 

ultimate charge to the Customer will be on a pass through basis 

 

In the case of a non-contestable offer, there will be no value included for Project 

Management. 

 

In the case of a contestable offer where shared Contestable Components are being 

contested by a Lead Developer on behalf of a Subgroup, the quotation made to the 

Customer by the Company includes a shared contestable charge of € [amount] ex. VAT  

which will be invoiced to and is payable by the Lead Developer on behalf of the 

subgroup.  If the Lead Developer fails to pay this charge within twenty (20) days of receipt 

of the invoice from the Company, the Subgroup shall be jointly and severally liable for 

this charge. 

 

5.5 Decommissioning and Reinstatement Charge 

 

Further to Condition 8 of the General Conditions, where a connection asset has a limited 

life and a low prospect of re-use leading to a potential requirement for decommissioning 

and reinstatement, the Company may require a Charges Bond.  Alternatively, where a 

requirement for decommissioning and reinstatement arises, the Company may require a 

Decommissioning and Reinstatement Charge to be paid by the Customer in respect of 

the Company's Connection Equipment, Terminal Sub-Station and/or Contestable 

Components which have transferred to ESB.  

      

6.0 Connection Point 

 

[Z001] 

 

7.0 Nature of Connection: 

 

See Schedule 1, Site Specific Details, in the Connection Agreement. 

 

8.0 Provision of Terminal Sub-Station: 

 

[If applicable] The Customer is required to provide the Terminal Substation. 

 

The location, orientation and facilities assumed for the Terminal Substation Site are as 

described in Clauses 6.0 and 9.0 of this quotation letter. 

                                                           
10

 Except where due from other Customers as per normal rebating policy 
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 9.0 Customer Site Works: 

 

[Z003] 

 

10.0 Metering Facilities: 

 

[Z004] 

 

11.0 Relationship between kW and kVA: 

 

Where relevant, kW and KVA values in the Connection Agreement are related to each other 

by an assumed power factor of 0.95. Please refer to the Distribution Code for variable 

operational values applicable to your installation type. This document is available on our 

website, www.esb.ie/esbnetworks. 

 

12.0 Assumptions: 

 

Any change in the Assumptions set out or referred to in the Quotation Letter may lead to a 

change in: 

 

 a) the Charges 

 b) the cost of Consents 

 c) the timing of the connection and/or 

 d) the method of connection 

 

In the event of such a change an amended Quotation Letter will be issued to you dealing with 

such a change.  The effects of such change will be to the account of the Customer. 

 

 The Assumptions upon which this Quotation Letter is based are as follows: 

 

12.1 Information provided by the Customer: 

  The provision of the connection and alterations to the Distribution System are based 

on information as provided by the Customer in the Application, and associated 

correspondence with the Company, its servants or agents as set out in Appendix 4  

 

Please note that where the application is as per a shortened form NC5A, (reference 

www.esb.ie/esbnetworks for where this is allowable) then offer will be based on the 

form, and data as assumed by System Operators.  

 

Full technical details (in the form of a completed NC5 Form) to be provided to the 

Company a minimum of one year prior to Energisation.  This Connection Agreement 

is subject to the results of the completed analysis using this data.  If a modification 

agreement based on the outcome of studies carried out using the full application form 

data is required, it must be accepted at least 6 months prior to first energisation, 

otherwise first energisation may be delayed.  All risks associated with any changes 

required due to the results of analysis carried out using the submitted data and any 

associated financial implications are the Customer’s responsibility. For the avoidance 

of doubt the facility cannot connect to the Networks until any issues identified by the 

analysis of the full application form data including payment of the appropriate 

charges, have been resolved. 

 

http://www.esb.ie/esbnetworks
http://www.esb.ie/esbnetworks
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12.2 Maximum Import Capacity and Maximum Export Capacity are not exceeded: 
As specified in the Connection Agreement in Schedule 1. 

 

12.3 Method of Connection: The Method of Connection is as detailed in Clause 4.0 of 

the Quotation Letter  

 

12.4 Conditions of Connection: Clause 2.0 in the Connection Agreement specifies the 

conditions required prior to Energisation. 

 

12.5 Influencing Connections:  The offer made to the Customer by the Company may be 

one of a number of offers that have been issued to applicants for connection to the 

Network.  The Assumptions in this Quotation Letter may be based on a number of 

Influencing Connections and amended Quotation Letters may, from time to time, 

need to be developed and issued by the Company to deal with any changes which 

may arise from a failure of the Assumptions.   

 

For the avoidance of doubt any increased charges arising from any member of the 

Subgroup not proceeding will not be to the account of the Customer. 

 

The assumption upon which this Quotation Letter is based is that the Influencing 

Connections accept their respective connection offers and proceed with the design, 

construction, completion and commissioning of their projects in accordance with the 

terms of their respective connection agreements; 

 

 

[Z004B]  

 

In cases where Connection Works are required, the following Assumptions shall also apply: 

 

12.6 Network Connection Route: This Quotation Letter is based on line and/or cable 

designs, routes and lengths as assumed by the Company or as advised by TSO.  

These lengths and routes are not based on a detailed design and as such can change.  

As set out in Clause 5.3, any increase in costs as a consequence of these changes is a 

pass through cost. 

 

This Quotation Letter is based upon the Terminal Substation site location as set out 

in the Customer’s Application or as amended (see Appendix 4). 

 

12.7 Consents: The provision of the connection is contingent upon acquisition of all 

necessary Consents and the full compliance by the landowners with the terms of such 

Consents 

 

This offer is based on the assumption that there is no forestry on the route for 

this connection. Should the connection method be such that the route goes 

through forestry plantation, a forestry easement will be required.  

 

 

12.8 Commencement of Works: It is assumed that the Company’s Connection Works 

will be carried out during normal working hours. 

 

12.9 Connection Works: the installation of all Company and Customer Distribution and 

Transmission System plant will be in accordance with the Company’s and TSO’s 

standard designs. 
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12.10 Line or Cable Route and Ground Conditions: reasonable line or cable routes and 

ground conditions and no unreasonable restrictions placed on the Company for 

working hours or other restrictions by third parties.  For the avoidance of doubt,  

reasonable ground conditions excludes ground conditions that require explosives or 

specialised equipment for their removal, stabilisation or draining and /or involve the 

re-routing of other services. Please note that this list of conditions deemed to be 

unreasonable is not exhaustive. 

 

 12.12 Delivery Dates: The Company will endeavour to carry out the Company’s 

Connection Works as expeditiously as possible and in accordance with the timelines 

provided in Clause 4.0. Major material requirements will be ordered in accordance 

with supplier lead times for delivery in line with the programme.  However, the 

actual time taken to execute the Connection Works could be affected by any delays 

associated with the procurement of plant and equipment, which are outside the 

Company’s control. 

 

12.13 Alteration to the Network: No alterations to the Network will be necessary other 

than those set out in this Quotation Letter. 

 

12.14  Special Requirements: Please refer to Appendix 3 of this Quotation Letter.  

 

12.15 Soft start: Each generator is equipped with a ‘soft start’ mechanism to limit the 

inrush current to one times the full load rating. 

 

12.16 Distribution and Grid Codes: The Distribution and Grid Codes, in their most up-to-

date forms, apply to all parties connected to or in the process of connecting to the 

distribution system. The testing and verification of Distribution Code compliance will 

be carried out by the Company, prior to the project’s scheduled Operational Date. 

Grid Code compliance testing will be carried out by the TSO or their agents 

 

12.17 Dynamic Model: Where Dynamic simulations have not been carried out prior to 

offers issuing as, for example  in Gate 3.  The terms of this offer and timescales 

indicated are subject to the Customer providing the Company with the most up to 

date dynamic model available to them, representing the wind turbines specified in the 

Application, no later than  240 business days prior to the Customer’s advised date of 

commencement of Commissioning. The dynamic model must be in compliance with 

the Planning Code Appendix (PCA.4.10.1) of the Grid Code. All risks associated 

with any changes necessary to this Connection Agreement, arising from the results of 

the TSOs dynamic simulation studies are to be borne by the Customer. The Customer 

also accepts that any associated financial implications, arising from the results of the 

TSO’s dynamic simulation studies are at the Customer’s risk. For the avoidance of 

doubt, the Facility will not be Energised until the required dynamic simulation 

studies with the “compliant” dynamic model have been completed by the TSO and 

the appropriate remedies required to address any stability issues arising from the 

connection of the Facility have been implemented; 

 

12.18 Firm/Non Firm Access:  The Company’s offer is for firm access to the Electricity 

Distribution System.  However prior to Energisation the following works must be 

complete: 

 Distribution shallow connection works 

 Distribution deep reinforcement works 

 Transmission shallow connection works and 

 Transmission deep reinforcement works required for short circuit level 

reasons (please refer to Clause 4.0) 
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For the avoidance of doubt the Customers Facility shall not have firm access to the 

Transmission System until the following works are complete: 

 

 Distribution shallow connection works 

 Distribution deep reinforcement works 

 Transmission shallow connection works and 

 All Transmission deep reinforcement works 

 

  In the event that the development for which this offer is being issued is a renewable 

plant, it is assumed that the Facility is not subject to the Firm/Non-Firm Direction
11

. 

It is however assumed that the Facility is subject to the Non-Firm Renewables 

Direction
12

.  

 

 

12.19 Contestability:  [FREE TEXT] insert either (a) or (b): 

 

(a)  This is not a contestable offer; 

 

OR 

 

(b) This is a contestable offer and subject to the additional terms and conditions set 

out in Appendix 3 of the Connection Agreement. 

 

12.19.1   Scheduled Dates:  The dates and periods in Clause 4 remain as set out. 

12.19.2   Contestability Standards:   

12.19.2.1  The Contestable Components shall be constructed in 

accordance with the Company’s requirements and standard 

designs as described in Appendix 3 of the Connection 

Agreement and  

12.19.2.2  Where applicable, that part of the Transmission System being 

constructed by the Customer or by a Lead Developer on 

behalf of a Subgroup to which the Customer belongs  shall 

be constructed in accordance with the TSO’s requirements 

and standard designs as described in the TSO’s Schedule 10 

(contestable) for the construction of the Transmission 

System Contestable Components by the Company’s 

Customer, which is included at Appendix 3a of the 

Connection Agreement, and the Company accepts no 

responsibility and/or liability for TSO timelines as set out 

therein.  

12.19.2.3 Contestable Commissioning: [FREE TEXT] insert either 

(a) or (b): 

 

(a) The Customer has elected not to carry out Contestable 

Commissioning at the date of this letter. The Customer 

                                                           
11

 Firm/Non Firm Direction means the Commission’s Direction 01/72 on “Firm and Non-Firm Access 

to the Transmission System dated 19 June 2001 as may be amended from time to time. 
12

 Non-Firm Renewables Direction means the Commission Direction 05/107 on “Renewable 

Connection Offers and Transmission Reinforcement Works dated 8 July 2005 and as may be amended 

from time to time. 
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may subsequently elect to carry out Contestable 

Commissioning, such election to be made strictly in 

accordance with the terms set out in Appendix 3 of the 

Connection Agreement, the Contestable Commissioning 

Specification (as defined below)  and any Commission 

for Energy Regulation direction as it relates to 

Contestable Commissioning. Where the Customer has 

compliantly elected to undertake Contestable 

Commissioning, such Contestable Commissioning shall 

be conducted to the full satisfaction of the Company and 

in accordance with the  requirements in respect of 

Contestable Commissioning set out in Appendix 3 of 

the Connection Agreement and the Contestable 

Commissioning Specification. 

 

OR 

 

(b) The Customer has elected to carry out Contestable 

Commissioning at the date of this letter. The 

Contestable Commissioning shall be conducted to the 

full satisfaction of the Company and in accordance with 

the requirements in respect of Contestable 

Commissioning set out in Appendix 3 of the Connection 

Agreement and the Contestable Commissioning 

Specification. 

 

“Contestable Commissioning Specification” means the document 

entitled  “Company Standard –Contestable Commissioning 

Specification” (such document being issued, owned and controlled by 

the DAO)  in accordance with which the Customer may elect to carry 

out Contestable Commissioning and, having so elected, carry out the 

Contestable Commissioning.  

 

         12.19.3 Contestable Components:  The Contestable Components and the part 

of the Transmission System referred to at 12.19.2.2 above are marked on 

the single line diagram as set out at  Clause 4 hereto.   

[Z019] 

 

12.19.4 Essential Component Works: The Essential Component Works are as 

set out at  Clause 4 hereto. 

[Z019] 

 

12.19.5 Transfer of Contestable Components:   

Where applicable, references to Contestable Components in this section 

12.19.5 and in Appendix 1 and 1A of the Standard Connection 

Agreement shall include the parts of the Transmission System being 

constructed by or on behalf of the Customer.  

12.19.5.1   The Customer shall notify the Company in writing which, if 

any, of the Contestable Components the Customer is 

requesting to retain no later than one month after the date the 

relevant Consents have been acquired.  The Company shall 

notify the Customer in writing which, if any, of the 

Contestable Components ESB requests ownership of at least 

two months before an executed Contract for Sale is required 



 

Quotation Letter   Revision November 2012July  2016 Page 15 of 27 

pursuant to Appendix 1a of the Standard Connection 

Agreement.  

12.19.5.2   If the Company does not receive such notification from the 

Customer and ESB wishes to take ownership of the 

Contestable Components, the Company shall assume that the 

Customer consents to the transfer of all of the Contestable 

Components to ESB and the Customer shall be bound to 

implement this transfer in accordance with the Agreement.  

(The Customer is referred to Appendix 1 and 1A of the 

Standard Connection Agreement in this regard.).   

 

12.20 Interacting Applications [FREE TEXT] 

    

12.21 Ownership of Connection Equipment  

It is assumed that the Company's Connection Equipment to which this Facility is 

proposed to connect will be in the ownership of ESB on or before the 

Connection Agreement Effective Date. 

 

13.0       Single Electricity Market Operator (SEMO):  

 

In accordance with the Trading and Settlement Code an entity has to be both registered as a 

‘party’ and a ‘participant’ before they can effectively trade in the wholesale market.  These 

registration processes can take up to 60 business days.  The Customer must submit a 

completed party accession and fully complete a participant notification pack at least 60 

business days prior to Energisation should the Customer wish to trade in the wholesale 

market. For the avoidance of doubt, in the event that the Customer plans to trade in the 

wholesale market, the Facility can not be Energised until the Trading and Settlement Code 

registration processes have been fully completed and a Connection Agreement Effective Date 

for trading is issued by SEMO. 

 

Generators with either a MEC less than 10 MW or who have entered into an intermediary 

agreement in accordance with the Trading and Settlement Code, may also trade outside of the 

wholesale market through a power purchase agreement.  To avail of this option, the Customer 

must submit a completed registration form to the Meter Registration System Operator at least 

20 business days prior to Energisation. 

 

14.0  Transmission Deep Reinforcement Works:  

 

14.1 Varying levels of reduced output:  

Should the Customer wish to avail of non-firm access to the Transmission System 

(prior to completion of transmission deep reinforcement works as set out in the 

Statement of Transmission Works and Firm Access Quantities) then they may do so 

under the following conditions: 

 

1. the Customer must indicate this to the Company at time of acceptance. The Customer can 

indicate this in the space provided in the Connection Agreement when signing. 

2. all shallow works to be completed prior to export,  

3. Distribution System deep reinforcements works to be completed 

4.  short circuit driven deep Transmission works to be completed,  

5. all necessary constraint and dispatch equipment is installed and paid for as specified by 

the relevant System Operator in accordance with the relevant Grid Code Clause. Such 

equipment to be designed and operated in accordance with requirements of the Company 

or the TSO such that output is controllable by the relevant System Operator.  
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6. the Customer accepts that the Facility may be subject to varying levels of reduced output 

without compensation 

7. the Customer agrees to operate their Facility during this period in accordance with 

whatever constraints are imposed by the relevant System Operator and to waive any claim 

cost or expense howsoever arising for compensation or loss of output due to such 

curtailment. 

8. An estimate of the levels of reduction will be as set out in Constraints Reports. 

 

 

15.0 Payment of Charges: 

 
 15.1 Any costs and expenses arising under this Quotation Letter are governed by the 

terms of the General Conditions, and will be payable by the Customer on receipt of 

the Company’s invoice for the same in accordance with Clause 3.0 of the General 

Conditions, where not already provided for herein.  

 

 15.2 In issuing any amended Quotation Letter in the circumstances outlined in 12.0 above, 

the Company will advise the Customer of revised Connection Charges.  The 

Customer’s obligation to pay on the basis of an amended Quotation Letter includes an 

obligation to top-up the Connection Charges then extant within fourteen (14) 

Business Days of receipt of an amended Quotation Letter. 

 

16.0 Facility Requirements 

 

Notwithstanding anything in the Agreement to the contrary and without limiting any other 

obligations of the Customer, the provisions which refer to the Customer’s connection shall be 

in all respect conditional on and subject to, inter alia, to the Company being satisfied the 

Facility meeting the following: 

 

16.1 General Requirements: The conditions set out in the following documents must be met: 

 

 Conditions Governing Connection to the Distribution System (applicable to 

Connections at MV and 38kV and Embedded Generators at LV, MV and 38kV) 

 Distribution Code (www.esb.ie/esbnetworks) 

 Grid Code (www.eirgrid.com) 

 General Conditions for Connection of Industrial and Commercial Customers and 

Generators to the Distribution System 

 

16.2 Metering, Supply Monitor and SCADA Telecommunications’ Requirements: 

 

 Metering: To facilitate metering of the Facility, the Customer will be required to 

provide a dedicated dial-up telephone line to ESB’s metering point in the event 

that the equivalent GSM (Global System Mobile) solution is not feasible, due to 

GSM coverage deficiencies. 
 

 Power Quality Monitor: To monitor and record real-time data associated with 

power flows, power quality and event status. For remote interrogation purposes, 

the Customer will be required to provide a dial-up telephone line to this monitor. 

This telephone line must have a minimum baud rate of 28 kbits/second. 
 

Please note that it is the Customer’s responsibility to provide, install and maintain 

these telephone links throughout the term of this agreement (including all line 

isolation equipment necessary for the connection). Isolation equipment required and 
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relevant connection procedure is to be verified with the Telecommunication System 

Operator by the Customer. 

 

16.3 SCADA Requirements: 

 

Both the Company and the TSO may have SCADA requirements. For more detailed 

information, please see Appendix 1 of this Quotation Letter. 

 16.4 

 [Z019A] 

 

17.0 Distribution Loss Adjustment Factors 

 

The Distribution Loss Adjustment Factors (DLAF) for this project will be advised once the 

final connection is established and constructed which will be post energisation. 

  

 

18.0       Power Quality Data 

The R, X and V values for this connection method are: 

[Not Applicable for this Quotation] 

 

OR 

 

R – [GV_PQ_X] ohms 

X – [GV_PQ_Y] ohms 

V – [GV_PQ_Z]  kV 

 

As set out in clause 3.0 herein, the Customer is required to provide: 

 

18.1  Calculations sheet showing the flicker contribution (Pst and Plt) from the generator at 

system impedance of R + jX ohms (referred to VkV). 

18.2 Calculations sheet demonstrating the level of harmonics for individual harmonic 

orders (2-50) from the proposed generator at system impedance of R + jX ohms 

(referred to V kV). 

 

19.0 Additional termination rights and longstop dates  

 

19.1  In addition to the termination rights set out in Clause 16.0 and 17.0 of the General 

Conditions for Connection, the Company shall be entitled to drawdown the balance 

of the Bond referred to in Clause 5.1 and to terminate the Agreement and De-

Energise the Customer by giving 7 days prior written notice of termination to the 

Customer upon the occurrence of any of the circumstances set out below (19.2, 19.3, 

19.4 and 19.5) unless the delay was caused solely and directly by the Company’s acts 

or omissions.  Upon expiry of such notice the Agreement shall have no further effect 

and the Customer shall have no entitlement to any compensation whatsoever for such 

termination,  

 

19.2 If Connection Agreement Effective Date has not been achieved and all of the 

Consents (including without limiting the generality of the foregoing, satisfactory and 

effective access), have not been obtained by the Company or the Customer by the 

Connection Agreement Longstop Date, which is 36 months after the Scheduled 

Connection Agreement Effective Date.  
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19.3 If post-energisation a dispute arises in relation to Consents which had not been 

obtained 

 

19.4 if the Connection Agreement Effective Date cannot be achieved within 36 months of 

the Scheduled Connection Agreement Effective Date  

 

19.5 If Planning Permission Date has not been obtained by the Scheduled Planning 

Permission Longstop Date.  The Scheduled Planning Permission Longstop Date will 

be 36 months after the Scheduled Planning Permission Date. 

 

19.6 If the Customer fails to achieve its Operational Certificate within 48 months of the 

Connection Agreement Effective Date  

 

In the event of a dispute the dates above may be revised as directed by the Commission. 

 

20.0 Independence of Contiguous Facilities (applicable to wind-based generator facilities) 

A Wind Farm Power Station (“Wind Farm”) will be deemed to be unrelated to and 

independent of the other Wind Farms already present in a Contiguous Wind Farm Site (as 

defined in the Distribution Code) (“Independent Wind Farm”) if: 

 

20.1  The Customer, where a body corporate, is not a related undertaking of another Wind 

Farm already present in the Contiguous Wind Farm Site or in respect of which an 

application for a Connection Agreement has been made to the Company or the TSO; 

 

20.2  No person or body corporate holding 50% or more of the equity or voting rights in 

the Customer is a person connected with any person or body corporate holding 50% 

or more of the equity or voting rights in another Wind Farm present in the 

Contiguous Wind Farm Site (“Connected Person”). 

 

21.0 Ongoing Obligation.  

Any change to the ownership of the Wind Farm or to the voting rights in respect of it, which 

would have the effect of changing the independent status of this generator (as stated in 

declaration of Independence from Contiguous Wind Farms) must be notified to the Company. 

 

 Should it be established to the satisfaction of the Company that a Wind Farm who have 

previously declared themselves independent from contiguous Wind Farms is no longer an 

Independent Wind Farm, the Company may, at its sole discretion, require the Customer to 

undertake or pay the Company for such works or such measures for the benefit of the 

Distribution and/or Transmission System as would have been required in respect of the 

combined Wind Farms present on the relevant Contiguous Wind Farm Site if the relationship 

of the Customer or its shareholders to any other Wind Farm or its shareholders present on that 

Contiguous Wind Farm Site had been declared prior to the construction of the relevant 

connection works, and the Company may de-energise the Customer until such time as these 

works are complete. 

 

 

If you have any queries in relation to the details of the connection, please contact ESB Networks Ltd 

(for contact details see below).  Payment should be made by PO/Draft/Cheque only, payable to “ESB 

Networks Ltd”.  On receipt of your acceptance (including signed Agreement and full payment of 

Capital Contribution) the necessary works will be authorised and passed to the relevant Project Leader.  

Should you wish to discuss the work programme, they can arrange to meet you or your representative 

on site.  For contact details see below. 

 

[Z013] 
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For any queries relating to the detailed design post offer acceptance please contact IPPDelivery@esb.ie 

 

Please return all documents, specified in clause 3.0 above, to Accounts Receivable, ESB Networks Ltd,  

Sarsfield Road, Wilton, Cork can be contacted by telephone at (lo-call) 1850-372-757, or by email 

dsogenerators@esb.ie. 

 

If you are not satisfied with the terms offered and an agreement with ESB Networks Ltd. cannot be 

reached within a reasonable period either party may request determination of any of the terms or 

conditions by referring the matter to the Commission of Energy Regulation. 

 

We look forward to hearing from you. 

 

 

Yours faithfully, 

 

 

 

For ESB Networks Ltd. 

 

Enclosures:  Connection Agreement (with ESB Interface Undertaking at Schedule 4) 

    General Conditions relating to Connection 

    Payment Request 

    Declaration of Independence from Contiguous Windfarm sites 

    Constraints Report (if available at time of offer issue) 

    TSO Interface Undertaking at Appendix 6 herein 
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APPENDIX 1 – SCADA REQUIREMENTS  
 

[Z011] 
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APPENDIX 2 – CAPITAL CONTRIBUTION BREAKDOWN  
 

 

[Z012] 

 



 

Quotation Letter   Revision November 2012July  2016 Page 22 of 27 

APPENDIX 3 - SPECIAL REQUIREMENTS  
 

[Z018] 
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APPENDIX 4 – LIST OF APPLICATION DOCUMENTS AND 

CORRESPONDENCE 

 
 

 Application Form dated….. 

 Terminal Sub-Station Site Location details….. 

 Contestability Agreement for Contesting Shared Assets dated x   

 Single Line Diagram showing Contestable Components 

 Other relevant correspondence  

 Letter/email dated…. 

 Letter/email dated…. 
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Appendix 5 

 

Assumed Data 
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Appendix 6 

 

Interface Undertaking 

 

Terms used in this Interface Undertaking shall, unless otherwise defined herein, have 

the meaning set out in DSO Connection Agreement. For the avoidance of doubt 

reference to “Agreement” refers to the DSO Connection Agreement which defines the 

other terms used in this Interface undertaking including “Customer”, “Company” 

etc. 

The Customer agrees as a counterparty to the Agreement to give and maintain, on its own behalf and 

on behalf of their officers, employees, agents and contractors, throughout the term of the Agreement 

and surviving its termination, the following undertaking (“Interface Undertaking”) in favour of the 

Company in relation to the Customer’s connection to the Distribution System; 

 

 

1. The Customer agrees to comply with the technical requirements for connection to the 

Distribution System and to install protection equipment as required by the Company as set out 

in this Agreement to protect its facility from faults on the Transmission System. 

 

2. The Customer agrees that the TSO is permitted to take any steps it is authorised to take or 

required to take by its’ licence, or the Grid Code and the Customer agrees not to make any 

claim against the TSO in connection with such steps. 

 

3. The Customer agrees to permit the Company to give the TSO information about the 

Customer’s connection to the Distribution System reasonably required by the TSO to fulfil its 

obligations under its licence and the Grid Code. 

 

4. Where the Customer has discovered any fault or other unusual circumstance in relation to its 

connection to the Distribution System that is having or may have an effect on the Transmission 

System , the Customer will notify both the TSO and the DSO  as soon as reasonably possible. 

 

5. The Customer agrees to ensure that public liability insurance is procured and maintained by the 

Customer in accordance with the Agreement extends to damage suffered by the TSO and its 

officers, employees, agents and contractors.  

 

6.  The Customer agrees that except in the case of claims in respect of death and personal injury, 

and to the extent permitted by law, not to make, and to waive its rights now and for the future 

in respect of, any claim against the TSO or any of its directors, officers, employees, agents, 

transmission connected customers or contractors for any loss, damage, cost, claim, demand, 

suit, liability, fine, penalty or expense, whether based in contract, tort, breach of duty or on any 

other grounds, in connection with the Customer’s connection to the ESB Distribution System 

or the TSO’s operation of the ESB Transmission System except for any such claim that it is 

entitled to make against the TSO as set out in paragraph 7 below and subject always to 

paragraph 8 below. 

 

7. The Customer agrees that except in the case of claims in respect of death and personal injury 

and other liability that cannot, by law, be excluded or limited, and without prejudice to 

paragraph 6 above and paragraph 8 below or to any right of indemnity in the Agreement, not to 

make any claim against the TSO arising from any act or omission of the TSO or its officers, 

agents, employees, transmission connected customers or contractors in respect of any loss, 

damage, claim, liability, cost or expense in respect of: 
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a) physical damage being occasioned to the property of the Customer, its officers, 

employees or agents; or 

 

b) the liability of the Customer to any other person for loss in respect of physical 

damage caused directly to the property of such other person; or 

 

c) the disconnection or de-energisation of the Customer’s connection in circumstances 

required or permitted under the Agreement, the TSO’s licence or the Grid Code; or 

 

d) negligence or breach of statutory duty on the part of the TSO or of any of its officers, 

employees, agents, or contractors; or 

 

e) any other matter connected with the Customer’s connection to the Distribution 

System and/or related to the operation by the TSO of the Transmission System or 

with the Agreement 

 

for an amount in respect of any one event in excess of the Connection Liability Amount and 

further, for an amount in respect of all events during the term of the Agreement in excess of 

the Connection Liability Cap.  

 

8. The Customer agrees that except in the case of claims in respect of death or personal injury and 

without prejudice to paragraphs 6 and 7 above or to any rights of indemnity in the Agreement, 

not to make any claim against the TSO or its directors, officers, employees, contractors, 

transmission connected customers or agents for, and to waive its rights now and for the future 

in respect of, any: 

 

a) indirect or consequential loss, punitive, special, exemplary or incidental damages; 

 

b) loss of profit, loss of use, loss of contract, loss of goodwill or loss of revenue; 

 

c) loss damage, cost, demand, suit, liability, fine, penalty or expense whether incurred 

by the Customer or any other person in respect of constraints on the transportation of 

electricity using the Transmission System or entry to or exit from the Transmission 

System howsoever arising and including whether due to the size of the Transmission 

System, planned or unplanned outages, faults, unavailability or arising through the 

operation of any code or contract; 

 

d) loss resulting from the liability of the Customer to any other person howsoever and 

whensoever arising save as expressly provided in 7(b) above,  

 

regardless of whether suffered by the Customer or not and regardless of whether such a claim 

is based on contract, warranty, tort (including negligence), breach of duty, strict liability or 

any other legal or equitable principle. 

 

 

 

IN WITNESS WHEREOF the Company and the Customer have caused this Interface Undertaking to 

be executed on date above first herein written. 
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Signed for and on behalf of ESB Networks Limited:- 

 

By: 

  

_____________________________________________ 
Joe Duignan  

Manager, Commercial & Renewable Regulation 

ESB Networks Ltd.  

 

In the presence of:  

 

_____________________________________________ 
 

Date:  

 

 

 

        

[GV_NAME_LINE] 

 

 

Print Customer Signatory Name in Block Capitals:     

 

 

Witness:       

 

Date:  

 
 

 


